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Description of Changes:

1.  Item 4. Continuation of Block 19 through 24 of SF-1449 is revised. 

2.  Addendum to 52.212-4:

a.  Paragraph (B),  Delivery and Completion of Work, is revised.

b.  Paragraph (D), 52.211-11 Liquidated Damages is revised to include a maximum
liability of $200,000.

c.  Paragraph (O), WBR 1452.217-900 Option for Additional Numbered Line Items, is
revised to reflect the changes to the Schedule.

3.  Addendum to 52.212-1:

a.  Paragraph (E) WBR 1452.215-81 General Proposal Instructions, is revised to
include the requirement to submit the required subcontracting plan with the initial proposals.

4.  52.212-2 Evaluation--Commercial Items is revised to include Evaluation of Options.

5.  A list of the December 8, 1998, site visit attendees is provided.

6.  Another amendment is forthcoming answering the questions received since the December
8, 1998, site visit.

Instructions:                              Remove                                 Replace with Revised

                                            Pages 3 through 8                           Pages 3 through 7
                                            Pages 14 through 17                       Pages 14 through 17A
                                            Pages 24 through 25                       Pages 24 through 25
                                            Pages 83 through 84                       Pages 83 through 84
                                            Pages 89 through 90                       Pages 89 through 90
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CONTINUATION OF BLOCKS FROM SF 1449

1. BLOCK 16:  GOVERNMENT ADMINISTRATION PERSONNEL

The contracting office representative responsible for overall administration of this contract is:

Beverly K. Nelson (Mail Code: LC-3113), Contract Specialist
Bureau of Reclamation
P.O. Box 61470
Boulder City, Nevada  89006-1470
Phone No.:  (702) 293-8524
Fax No.:  (702) 293-8499
E-mail address: bnelson@lc.usbr.gov

2. BLOCK 17a:  CONTRACTOR'S ADMINISTRATION PERSONNEL

Offerors are requested to designate a person who will be in charge of overall administration of
this contract.

Name:                                                                                   

Title:                                                                                      

Address:                                                                                

City/State/Zip:                                                                       

Telephone No:(         )      -                                                    

Fax No.: (      )      -                                                                

E-mail address:                                                                      

3.  Continuation of Block 18B:  SUBMISSION OF INVOICES.

(a)  The COR has been designated authority to approve invoices for payments under the
contract.  To ensure timely processing of payments under the contract, the designated  billing
office for such payments is: Mr. Jack Delp (LCD-2000), Bureau of Reclamation, Lower
Colorado Dams Facilities Office, P.O. Box 60400, Boulder City NV 89006-0400.

(b)  Final payment under the contract will be approved by the Contracting Officer.  The final
invoice will be approved pursuant to the Prompt Payment clause in the contract after all
contract settlement actions are complete.  To ensure timely processing, the designated billing
office for the final invoice is Ms. Beverly Nelson (LC-3113), Bureau of Reclamation, Lower
Colorado Region, P.O. Box 61470, Boulder City NV 89006.



Amendment  No. 002 to Page 4 of 21
  RFQ No. 99-SQ-30-12510

4 of 95

4.  CONTINUATION OF BLOCK 19 THROUGH 24 OF SF-1449

(A)  The Requirements.

(1) The Contractor shall furnish the items identified in this Section, in accordance with
the terms, conditions, and specifications contained in the contract.

(2) Not all the items included in the Schedule will be required to be performed$
under this contract.  Those items indicated by A, B, C, etc. are dependent upon the$
results of certain testing.  For evaluation purposes, the Government will evaluate the$
total price based on the worst case scenario.$

$
(3) An offeror proposing prices on only one schedule or a part of a schedule or$

schedules will not be considered for award.$
$

(B) The Schedule of Supplies/Services:

Base Schedule
19.

Item No.
20.

Schedule of Supplies/Services
21.

Quantity 
22.
Unit

23.
Unit Price

24.
Amount

1A$$ Furnish performance and payment bonds$$
installation of generator stator core$$
($____________)*$$

For the lump sum of ---------

1B$$ Furnish performance and payment bonds for$$
installation of armature windings$$
($____________)*$$

For the lump sum$$
of$$

---------

1C$$ Furnish performance and payment bonds for$$
reconditioning exciter system $$
($_____________)*$$

For the lump sum$$
of$$

-----------

2 Furnishing and factory testing new armature
winding rated 48,000 kilovolt amperes, 1.0 power
factor, 13,800 volts, for an existing 94.7-revo-
lutions-per-minute, 3-phase, 60-Hertz, vertical-
shaft, synchronous hydro generator, complete in
accordance with this solicitation, including delivery
of materials and equipment to the installation site.

For the lump sum of ------------

3$ Removing and preparing for disposal of the
existing winding from the generator being
rewound.

For the lump sum of -----------

4$ Installing new winding furnished under item 2,$
including field tests.

For the lump sum of -----------

5$ Recondition exciter, install new copper and
insulation (armature windings, commutator and
field insulation), and factory test, including field
tests, complete in accordance with this solicitation,
including delivery of materials and equipment to
the installation site.

For the lump sum of -----------

6$ Test existing insulation from the exciter armature
windings, commutator and field insulation for
asbestos.

For the lump sum of ---------

7A$$ Remove and prepare for disposal the insulation
and copper (armature windings, commutator and
field insulation) from the reconditioned exciter (if it
does not contain asbestos).

For the lump sum of ---------
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7B$$ Remove and prepare for disposal the insulation
and copper (armature windings, commutator and
field insulation) from the reconditioned exciter (if it
does contain asbestos). 

For the lump sum of ---------

8$ Manufacturing and factory testing new generator
stator core, complete in accordance with this
solicitation, including delivery of materials and
equipment to the installation site.

For the lump sum of ---------

9$ Testing existing generator stator core. For the lump sum of ---------

10A$ If the existing generator stator core tests negative,
remove and dispose of existing stator core, install
and test new generator stator core.

For the lump sum of ---------

10B$ If the existing generator stator core tests positive,
blast clean, perform minor repairs, retorque studs,
replace nuts and clean the existing generator
stator core.

For the lump sum of ---------

10C$ If the existing generator stator core tests positive,
the contractor shall determine if the core must be
centered and/or made circular.  For centering,
making circular or any other repair work required,
the contractor shall furnish all materials and
perform the work (except for installation of the
existing spare stator laminations).

For the lump sum of ---------

11$ Furnish drawings, data and documentation. For the lump sum of ---------

12$$ Spare Parts:

A total of 20 coils shall be furnished.  The spare
coils, including end connectors and all associated
jumpers, slot filler materials, tapes and wedges
shall be packaged in moisture-tight containers or
covered with moisture-tight wrappings.  The
contractor shall supply enough wedges and slot
filler materials to rewedge a minimum 25% of the
generator slots.

For the lump sum of ---------

13$$ New generator stator core:  Furnish 2,000
punchings (sheets of stator steel).

For the lump sum of ---------

Subtotal for Base Schedule

14$ Dispose of and provide salvage credit for armature
windings and generator stator core, if applicable,
from the existing generator.

For the lump sum of ---------

Total for Base Schedule
*Offeror shall enter total costs the Performance and Payment Bonds will be based upon for the base schedule only.



Amendment  No. 002 to Page 6 of 21
  RFQ No. 99-SQ-30-12510

6 of 95

Option Schedule
19.

Item No.
20.

Schedule of Supplies/Services
21.

Quantity
22.
Unit

23.
Unit Price

24.
Amount

15A$$ Furnish performance and payment bonds for$$
installation of armature windings$$
($____________)*$$

For the lump sum of$$ ---------

15B$$ Furnish performance and payment bonds for$$
reconditioning exciter system $$
($_____________)*$$

For the lump sum of$$

16$ Furnishing and factory testing new armature
winding rated 48,000 kilovolt amperes, 1.0 power
factor, 13,800 volts, for an existing 94.7-revo-
lutions-per-minute, 3-phase, 60-Hertz, vertical-
shaft, synchronous hydro generator, complete in
accordance with this solicitation, including
delivery of materials and equipment to the
installation site.

For the lump sum of ---------

17$ Removing and preparing for disposal of the
existing winding from the generator being
rewound.

For the lump sum of ---------

18$ Installing new winding furnished under item 16,
including field tests.

For the lump sum of ---------

19$$ Recondition exciter, install new copper and
insulation (armature windings, commutator and
field insulation), and factory test, including field
tests, complete in accordance with this
solicitation, including delivery of materials and
equipment to the installation site.

For the lump sum of ---------

20A$$ Remove and prepare for disposal the insulation
and copper (armature windings, commutator and
field insulation) from the reconditioned exciter (if it
does not contain asbestos).

For the lump sum of ---------

20B$$ Remove and prepare for disposal the insulation
and copper (armature windings, commutator and
field insulation) from the reconditioned exciter (if it
does contain asbestos). 

For the lump sum of ---------

21$$ Testing existing generator stator core. For the lump sum of ---------

22A$$ If the existing generator stator core tests$$
negative, remove and dispose of existing$$
stator core, install and test Government-$$
furnished generator stator core.$$

For the lump sum of ---------

22B$$ If the existing generator stator core tests positive,
blast clean, perform minor repairs, retorque
studs, replace nuts and clean the existing
generator stator core.

For the lump sum of ---------
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22C$$ If the existing generator stator core tests positive,
the contractor shall determine if the core must be
centered and/or made circular.  For centering,
making circular or any other repair work required,
the contractor shall furnish all materials and
perform the work (except for the installation of the
existing spare stator laminations).

For the lump sum of ---------

23$$ Furnish drawings, data and documentation. For the lump sum of

24$$ Spare Parts:

A total of 20 coils shall be furnished.  The spare
coils, including end connectors and all associated
jumpers, slot filler materials, tapes and wedges
shall be packaged in moisture-tight containers or
covered with moisture-tight wrappings.  The
contractor shall supply enough wedges and slot
filler materials to rewedge a minimum 25% of the
generator slots.

For the lump sum of ---------

Subtotal for Option 1 Schedule

25$ Dispose of and provide salvage credit for
armature windings.

For the lump sum of ---------

Total for Option 1 Schedule
**Offeror shall enter total costs the Performance and Payment Bonds will be based upon for the Option Schedule only.

TOTAL FOR BASE SCHEDULE -  ITEMS 1 THROUGH 14$ $

TOTAL FOR OPTION SCHEDULE - ITEMS 15 THROUGH 25$ $

                                              TOTAL FOR BASE SCHEDULE AND OPTION SCHEDULE $



(This page has been included in the electronic version of the amendment to
preserve the pagination of the double-sided hard copy.)
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(B) DELIVERY AND COMPLETION OF WORK

(1)  Completion of Base Schedule:  Armature Windings and reconditioning generator
exciter (schedule items 2, 3, 4, 5, 6, 7A, 7B, 12, and 14 ) and Delivery of Generator Stator$
Core (schedule items 8, 9, 10A, 10B, 10C, and 13).  The contractor shall deliver to Davis$
Dam the required generator stator core no later than November 1, 1999.  The contractor
shall deliver to Davis Dam the required armature windings no later than November 1, 1999.

(a)  The contractor shall begin performance on the armature windings, reconditioning
exciter, and generator stator core within 15 calendar days after receipt of the notice to$
proceed and complete all work, including testing and final cleanup, no later than
February 1, 2000.  This is dependent on whether the Contractor will have exclusive$
use of the generator stator with the generator rotor removed on or before November 1,
1999.

(b) Reclamation shall begin unit tear down during the period of October 1, 1999 to
October 31, 1999.$

(c) Complete installation including testing in accordance with part 6.03 (a) and (b), Field
Tests, of the new armature winding under Schedule Item 2B is required on or before
February 1, 2000. $

          
(d) The tests under part 6.03 (c), (e) and (f), Field Tests, shall be performed at a time
selected by Reclamation, but not to exceed 18 months after completion of installation
of the armature winding.

(e)  The Table below is to be completed by the offeror and submitted with the$
initial offer.  Those offerors providing a time in excess of the time required in$
Column 3 below will not be considered for award.   As Timely Delivery, Installation,$
and Testing of the New Generator Core, Armature Winding and Excitation System$
are considered highly important by the Government and is included as an$
evaluation factor for award, offerors are encouraged to propose a shorter$
Delivery/ Completion period than required by the Government.  The Government$
reserves the right to award under either the required delivery schedule or the$
proposed delivery schedule, when an offeror offers an earlier delivery schedule$
than required in Column 3 below.  If the offeror proposes no other delivery$
schedule, the required delivery schedule listed in Column 3 below will apply.$

$
Delivery/Completion Schedule$$

Line$
Item No.$

Description$ Required Delivery/$
Completion Time*$

Proposed Delivery/$
Completion Time*$

2$ Furnishing and testing new Armature Winding$ No later than November$
1, 1999$

$

3, 4 $ Remove and prepare for disposal the existing$
armature windings; and install new windings$

No later than February 1,$
2000$

$

5, 6, 7A,$
7B$

Recondition exciter; install new copper and$
insulation; factory test; test exciter for asbestos;$
remove insulation and copper and prepare for$
disposal (if require exciter does not contain$
asbestos); and remove insulation and copper and$
prepare for disposal (if exciter does  contain$
asbestos)$

No later than February 1,$
2000$

$
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8$ Furnishing and Factory Testing New Generator$
Stator Core$

No later than November$
1, 1999$

$

9, 10A,$
10B, 10C$

Testing existing stator core; remove and dispose of$
existing core (if required); install and test new$
stator core (if required); recondition existing core$
(if required); and centering and/or making circular$
the core (if required)$

No later than February 1,$
2000$

$

12, 13$ Furnish spare parts$ No later than February 1,$
2000$

$

$
(2)  Completion of Option 1:   Armature windings and reconditioning generator exciter
(schedule items 16, 17, 18, 19,  20, 20, 24, and 25) and existing testing of generator core$
(schedule items 21, 22A, 22B, and 22C) of a second unit  The contractor shall deliver to$
Davis Dam the required armature windings no later than November 1, 2000.

(a)  The contractor shall begin performance on the armature windings and
reconditioning exciter within 15 calendar after receipt of the notice to proceed and
complete all work, including testing and final cleanup, no later than February 1, 2001. $
This is dependent on whether the Contractor will have exclusive use of the generator
stator with the generator rotor removed on or before November 1, 2000.

(b) Reclamation shall begin unit tear down during the period of October 1, 2000 to
October 31, 2000.$

(c) Complete installation including testing in accordance with part 6.03 (a) and (b), Field
Tests, of the new armature winding under Schedule Item 13B is required on or before
February 1, 2001.$

(d) The tests under part 6.03 (c), (e) and (f), Field Tests, shall be performed at a time
selected by Reclamation, but not to exceed 18 months after completion of installation
of the armature winding.

(e)  The Table below is to be completed by the offeror and submitted with the$
initial offer.  Those offerors providing a time in excess of the time required in$
Column 3 below will not be considered for award.   As Timely Delivery, Installation,$
and Testing of the New Generator Core, Armature Winding and Excitation System$
are considered highly important by the Government and is included as an$
evaluation factor for award, offerors are encouraged to propose a shorter$
Delivery/Completion period than required by the Government.  The Government$
reserves the right to award under either the required delivery schedule or the$
proposed delivery schedule, when an offeror offers an earlier delivery schedule$
than required in Column 3 below.  If the offeror proposes no other delivery$
schedule, the required delivery schedule listed in Column 3 below will apply.$

$
$
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Delivery/Completion Schedule$$
Line$
Item$
No.$

Description$ Required Delivery/$
Completion Time*$

Proposed Delivery/$
Completion Time*$

16$ Furnishing and testing new Armature Winding$ No later than November$
1, 2000$

$

17, 18, $ Remove and prepare for disposal the existing$
armature windings; install new windings$

No later than February 1,$
2001$

$

19, $
20A,$
20B$

Recondition exciter; install new copper and$
insulation; factory test; remove insulation and$
copper and prepare for disposal (if exciter does$
not contain asbestos); remove insulation and$
copper and prepare for disposal (if exciter does $
contain asbestos)$

No later than February 1,$
2001$

$

21, 22A,$
22B,$
22C$

Testing existing stator core; remove and$
dispose of existing core (if required); install$
and test Government-furnished stator core (if$
required); and recondition existing core (if$
required); centering and/or making circular the$
core (if required)$

No later than February 1,$
2001$

$

24$ Furnish spare parts$ No later than February 1,$
2001$

$

$
(C)  ACCELERATION OF WORK

Reclamation, at its sole option, reserves the right to direct the Contractor to expedite the
installation and testing work.  The additional cost to the Contractor for expediting this work
will be negotiated either prior to or directly after the direction for expediting the work is
given.

(D) 52.211-11 LIQUIDATED DAMAGES--SUPPLIES, SERVICES, OR RESEARCH AND
DEVELOPMENT (APR 1984)

(a)  If the Contractor fails to deliver the supplies or perform the services within the time
specified in this contract, or any extension, the Contractor shall, in place of actual
damages, pay to the Government as fixed, agreed, and liquidated damages, for each
calendar day of delay the sum of $6,500.

Provided that the maximum total liability for liquidated damages for the delay to$
the base schedule and optional schedule shall not exceed $200,000.$

(b)  Alternatively, if delivery or performance is so delayed, the Government may
terminate this contract in whole or in part under the Termination for Default paragraph$
in this contract and in that event, the Contractor shall be liable for fixed, agreed, and
liquidated damages accruing until the time the Government may reasonably obtain
delivery or performance of similar supplies or services.  The liquidated damages shall
be in addition to excess costs under the Termination clause.

(c)  The Contractor shall not be charged with liquidated damages when the delay in
delivery or performance arises out of causes beyond the control and without the fault
or negligence of the Contractor as defined in the Termination for Default paragraph in$
this contract.
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(E) 1452.228-70 LIABILITY INSURANCE--DEPARTMENT OF THE INTERIOR (JUL 1996)

(1)  The Contractor shall procure and maintain during the term of this contract and any
extension thereof liability insurance in form satisfactory to the Contracting Officer by
an insurance company which is acceptable to the Contracting Officer.  The named
insured parties under the policy shall be the Contractor and the United States of
America.  The amounts of the insurance shall be not less than as follows:

WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY

$100,000

GENERAL LIABILITY

$500,000 per occurrence

AUTOMOBILE LIABILITY

$200,000 each person
$500,000 each occurrence
$ 20,000 property damage

(2)  Each policy shall have a certificate evidencing the insurance coverage.  The
insurance company shall provide an endorsement to notify the Contracting Officer 30
days prior to the effective date of cancellation or termination of the policy or certificate;
or modification of the policy or certificate which may adversely affect the interest of the
Government in such insurance.  The certificate shall identify the contract number, the
name and address of the Contracting Officer, as well as the insured, the policy number
and a brief description of contract services to be performed.  The Contractor shall
furnish the Contracting Officer with a copy of an acceptable insurance certificate prior
to beginning the work.

(F) WBR 1452.201-80 AUTHORITIES AND LIMITATIONS--BUREAU OF RECLAMATION  
(JUL 1993)

(1) All work shall be performed under the authority exercised by the Contracting Officer
who has been appointed in accordance with the requirements of the Department of
the Interior Acquisition Regulation (DIAR) 1401.603 (48 CFR 1401.603).
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(2) The Contracting Officer may designate other Government employees to act as
authorized representatives in administering this contract in accordance with the
requirements of DIAR 1401.670 (48 CFR 1401.670).  Any designation shall be made
to the authorized representative by an appointment memorandum signed by the
Contracting Officer which contains the scope and limitations of authority delegated for
purposes of administering this contract.  A copy of the memorandum, and any
revisions to it, shall be provided to the Contractor which shall acknowledge receipt.

(3) The Contractor shall, without unnecessary delay, comply with any written or oral
direction of the Contracting Officer or authorized representative(s) acting within the
scope and authority of their appointment memorandum.  Such orders or direction
include, but are not limited to, instructions, interpretations, approvals, or rejections
associated with work under this contract including requirements for submission of
technical data, shop drawings, samples, literature, plans, or other data required to be
approved by the Government under this contract.

(4)  (a)  If the Contractor receives direction for work under this contract (including any
written or oral orders it regards as a change order under the Changes clause of this
contract) and it considers such direction to have been issued without proper authority
(including instances where it believes delegated authority has been exceeded), it shall
not proceed with the direction and shall notify the Contracting Officer within five (5)
working days of receipt of the direction.  On the basis of the most accurate information
available to the Contractor, the notice shall state--

(i) The date, nature, and circumstances of the direction received;

(ii) The name, function, and activity of each Government individual and
Contractor official or employee involved in or knowledgeable about such
direction;

(iii) The identification of any documents and the substance of any oral
communication involved in such direction;

(iv) The contract line items or other contract requirements that may be
affected by the alleged direction including any suspected delays or disruption
of performance; and

(v) Any other information considered pertinent.

(b) Unless otherwise provided in this contract, the Contractor assumes all costs,
risks, liabilities, and consequences of performing any work it is directed to perform
under this paragraph prior to receipt of the Contracting Officer's determination
issued under paragraph (e) of this clause.

(5) The Contracting Officer shall promptly, after receipt of any notice made under
paragraph (d) of this clause, respond to the notice in writing.  The response shall --
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(M) WBR 1452.223-80 ASBESTOS-FREE WARRANTY--BUREAU OF RECLAMATION
(OCT 1992)

(a)  The Contractor warrants that all items delivered, or work required by the contract
shall be free of asbestos in any form whatsoever except for the use of asbestos
cement pipe.

(b)  The Contractor may request the Contracting Officer to approve an exception to
this prohibition when an asbestos-free product is not available.  Such requests shall be
fully documented and submitted as soon as possible after the Contractor determines
that an asbestos-free product is not available.  Contracting Officer disapproval of a
request for an exception shall be final and not subject to the Disputes clause of this
contract.

(N) 1452.204-70  RELEASE OF CLAIMS--DEPARTMENT OF THE INTERIOR (JUL 1996)

After completion of work and prior to final payment, the Contractor shall furnish the
Contracting Officer with a release of claims against the United States relating to this
contract.  The Release of Claims form (DI-137) shall be used for this purpose.  The
form provides for exception of specified claims from operation of the release.

(O) WBR 1452.217-900 OPTION FOR ADDITIONAL NUMBERED LINE ITEMS--BUREAU
OF RECLAMATION--LOWER COLORADO REGION (NOV 1996)

The Government may require the delivery of the additional numbered line items 15A$
through 25 identified in The Schedule as Option Schedule, in the quantity and at the prices$
stated in the Schedule.  The Contracting Officer may exercise the option by written notice
to the Contractor no later than February 1, 2000.  The delivery time for the Option, if the
Contracting Officer exercises the option, shall be as specified in Delivery and Completion
of Work clause of the contract.

(P) 52.228-16  PERFORMANCE AND PAYMENT BONDS--OTHER THAN
CONSTRUCTION (SEP 1996)

(a) Definitions. As used in this clause--

Contract price means the total amount of the contract for the term of the contract
(excluding options, if any) or, for requirements contracts, the price payable for the
estimated quantity; or for indefinite-delivery type contracts, the price payable for the
specified minimum quantity.

(b) The Contractor shall furnish a performance bond (Standard Form 1418) for the
protection of the Government in an amount equal to 100  percent of the contract price
for the installation work only and a payment bond (Standard Form 1416) in an amount
equal to 50 percent of the contract price for the installation work only.

(c) The Contractor shall furnish all executed bonds, including any necessary
reinsurance agreements, to the Contracting Officer, within 15 calendar days, but in 
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any event, before commencing the installation work on the Base Schedule and the
Option Schedule, if exercised.

(d) The Government may require additional performance bond protection when the
contract price is increased.  The Government may secure additional protection by
directing the Contractor to increase the penal amount of the existing bond or to obtain
an additional bond.

(e) The bonds shall be in the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular
570, individual sureties, or by other acceptable security such as postal money order,
certified check, cashier's check, irrevocable letter of credit, or, in accordance with
Treasury Department regulations, certain bonds or notes of the United States. 
Treasury Circular 570 is published in the Federal Register, or may be obtained from
the U.S. Department of Treasury, Financial Management Service, Surety Bond
Branch, 401 14th Street, NW., 2nd Floor, West Wing, Washington, DC 20227.

(Q) 52.246-18 WARRANTY OF SUPPLIES OF A COMPLEX NATURE (APR 1984)

(a)  Definitions.  "Acceptance," as used in this clause, means the act of an authorized
representative of the Government by which the Government assumes for itself, or as
an agent of another, ownership of existing and identified supplies, or approves
specific services rendered, as partial or complete performance of the contract.

"Correction," as used in this clause, means the elimination of a defect.

"Supplies," as used in this clause means the end items furnished by the Contractor
and related services required under this contract.  The word does not include "data."

(b)  Contractor's obligations.  (1) The Contractor warrants that for a period of 5 years
the generator stator core, armature windings, and reconditioned exciter after
acceptance by the Government will be free from defects in material and workmanship
and will conform with all requirements of this contract; provided, however, that with
respect to Government-furnished property, the Contractor's warranty shall extend
only to its proper installation, unless the Contractor performs some modification or
other work on the property, in which case the Contractor's warranty shall extend to
the modification or other work.

(2)  Any supplies or parts thereof corrected or furnished in replacement shall be
subject to the conditions of this clause to the same extent as supplies initially
delivered.  This warranty shall be equal in duration to that set forth in
paragraph (b)(1) of this clause and shall run from the date of delivery of the
corrected or replaced supplies.

(3)  The Contractor shall not be obligated to correct or replace supplies if the
facilities, tooling, drawings, or other equipment or supplies necessary to
accomplish the correction or replacement have been made unavailable to the
Contractor by action of the Government. In the event that correction or 
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VOLUME TWO shall contain:

(1) A fully executed copy of Standard Form 1449 "Solicitation/Contract/Order for
Commercial Items";

(2) A fully completed set of the "SF1449 Block 20 Continuation" (Schedule) pages,
with all prices entered for the Schedule Items, the Spare Parts, and the Warranted
Losses you are proposing;

(3)  A fully completed set of the proposed delivery schedule requested in the Delivery
and Completion of Work clause in Part II, paragraph 2(B);

(4) A fully executed and completed copy of the provision entitled "52.212-3
OFFEROR REPRESENTATIONS AND CERTIFICATIONS--COMMERCIAL ITEMS;"
and

(5) A fully completed copy of the proposed subcontracting plan required under$
FAR 52.219-9, entitled “Small, Small Disadvantaged and Women-Owned Small$
Business Subcontracting Plan.$

$
3. 52.212-2  EVALUATION--COMMERCIAL ITEMS (OCT 1997)

(a) The Government will award a contract resulting from this solicitation to the responsible
offeror whose offer conforming to the solicitation will be most advantageous to the
Government, price and other factors considered.  The following factors shall be used to
evaluate offers:

 (1) Technical Capability to perform or provide the following major items of work:

  (i)    Armature windings,  

(ii)   New generator core,

 (iii)  Excitation system, 

(iv)  Other generator parts and characteristics, and

   (v)   Efficiency and Warranted Losses on Stator Core and Armature Winding
(Price Evaluation)

(2) Timely Delivery, Installation and Testing of New Generator Core, Armature
Winding, and Excitation System.

(3) Manufacturer’s Experience and Key Personnel

  (4) Previous Corporate Experience.

(5) Past Performance.

  (i)   Past Projects,
   (ii)  Reliability, and
   (iii) Facilities
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  (6) Transportation.

  (7) Installation and Removal Plan.

  (8) Design Innovations/Design Methods.

  (9) Risk.

 (10) Price.

An Evaluation Committee will evaluate the proposals according to the criteria listed in this
provision.  Non-price evaluation factors (1) through (9) above, when combined, comprise
75% of the total evaluation weight.  Evaluation factor (10) above, Price, comprises 25% of
the total evaluation weight.

 (b) Relative Weight of Evaluation Factors.

  (1)  Technical Capability to perform or provide the major items of work.  This
evaluation factor will comprise 20% of the total evaluation weight.

 The merits of the technical analysis and recommendations for new or modified
equipment will be evaluated for each of the following components and characteristics. 
The proposal will also be reviewed and evaluated for statements regarding degree of
compliance with specifications for any new equipment offered, and if the equipment
does not comply, evaluation will be made of the explanations of how the proposed
equipment will provide a satisfactory substitute for the requirement.

  The following major items to be evaluated are generally listed in descending order of
importance with respect to the overall rewind replacement, new core and
reconditioned exciter.  Strong emphasis will be placed on the method and
completeness of the technical studies, acceptability of recommendations, and
acceptability of materials and methods of component modifications where acceptable. 
Each major item will be reviewed individually and with respect to the total rewind
replacement, new core and reconditioned exciter.  Specific evaluation subfactors,
which are critical to each major item, are listed with the description of the item.

   (i) Armature windings.  A new armature winding is required to replace the
deteriorated existing winding.  Technical data furnished with the proposal shall
indicate the insulation class and temperature rise of the new winding and shall
include details of the winding construction and installation and dimensions of the
coil.  Evaluation subfactors include but are not limited to design of winding,
wedge design, installation methods, proposed testing methods/procedures, type
of insulation and testing methods at each stage of coil manufacturing, operating
temperatures, losses, spare parts requirements, maintenance requirements, and
general engineering approach.

   (ii) New generator core. The offeror shall provide the process of testing the
existing core in order to determine the need for replacement.  A new generator 
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schedule for all offers indicating that the articles, materials, and supplies are not domestic
source end products or are domestic source end products containing components of
foreign origin.

(e)   Evaluation of Options--Except when it is determined in accordance with FAR$
17.206(b) not to be in the Government's best interests, the Government will evaluate$
offers for award purposes by adding the total price for all options to the total price$
for the basic requirement.  Evaluation of options will not obligate the Government to$
exercise the option(s).$

$
4. 52.212-3  OFFEROR REPRESENTATIONS AND CERTIFICATIONS--COMMERCIAL

ITEMS (OCT 1998)

(a) Definitions.  As used in this provision:

Emerging small business means a small business concern whose size is no greater than
50 percent of the numerical size standard for the standard industrial classification code
designated.

Small business concern means a concern, including its affiliates, that is independently
owned and operated, not dominant in the field of operation in which it is bidding on
Government contracts, and qualified as a small business under the criteria in 13 CFR Part
121 and size standards in this solicitation.

Women-owned small business concern means a small business concern--

(1) Which is at least 51 percent owned by one or more women or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and

(2) Whose management and daily business operations are controlled by one or more
women.

Women-owned business concern means a concern which is at least 51 percent owned by
one or more women; or in the case of any publicly owned business, at least 51 percent of
the stock of which is owned by one or more women; and whose management and daily
business operations are controlled by one or more women.

(b) Taxpayer identification number (TIN) (26 U.S.C. 6050M).

(1) Taxpayer Identification Number (TIN).
( ) TIN: _______________________.
( ) TIN has been applied for.
( ) TIN is not required because:
( ) Offeror is a nonresident alien, foreign corporation, or foreign partnership that
does not have income effectively connected with the conduct of a trade or
business in the U.S. and does not have an office or place of business or a fiscal
paying agent in the U.S.;
( ) Offeror is an agency or instrumentality of a foreign government;
( ) Offeror is an agency or instrumentality of a Federal, state, or local

government;
( ) Other.  State basis.  ________
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(2) Corporate Status.
( ) Corporation providing medical and health care services, or engaged in the
billing and collecting of payments for such services;
( ) Other corporate entity;
( ) Not a corporate entity:
( ) Sole proprietorship
( ) Partnership
( ) Hospital or extended care facility described in 26 CFR 501(c)(3) that is exempt
from taxation under 26 CFR 501(a).

(3) Common Parent.
( ) Offeror is not owned or controlled by a common parent.
( ) Name and TIN of common parent:

Name_________________________
TIN___________________________

(c) Offerors must complete the following representations when the resulting contract is to
be performed inside the United States, its territories or possessions, Puerto Rico, the
Trust Territory of the Pacific Islands, or the District of Columbia.  Check all that apply.

(1) Small business concern. The offeror represents as part of its offer that it (    ) is,     
 (    ) is not a small business concern.

(2) Small disadvantaged business concern.  The offeror represents, for general
statistical purposes, that it (    ) is, (    ) is not a small disadvantaged business concern
as defined in 13 CFR 124.1002.

(3) Women-owned small business concern.  The offeror represents that it ( ) is, ( ) is
not a women-owned small business concern.

Note: Complete paragraphs (c)(4) and (c)(5) only if this solicitation is expected to exceed
the simplified acquisition threshold.

(4) Women-owned business concern. The offeror represents that it (    ) is, (    ) is not,
a women-owned business concern.

(5) Tie bid priority for labor surplus area concerns.  If this is an invitation for bid, small
business offerors may identify the labor surplus areas in which costs to be incurred
on account of manufacturing or production (by offeror or first-tier subcontractors)
amount to more than 50 percent of the contract price:
__________________________________________________________

(6) Small Business Size for the Small Business Competitiveness Demonstration
Program and for the Targeted Industry Categories under the Small Business
Competitiveness Demonstration Program.  [Complete only if the offeror has
represented itself to be a small business concern under the size standards for this
solicitation.]
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